



**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

**IB NO. CW 2020 – 104**

**Repair/Rehabilitation of Health Center at Pasi II, Socorro, Or. Mindoro/Repair of health Center with Extension at Mabuhay II, Socorro, Or. Mindoro and Repair of Health at Zone II, Socorro, Or. Mindoro**

1. The Provincial Government of Oriental Mindoro (PGOM) through the **20% Development Fund – SB # 1** intends to apply the sum of **Eight Hundred Eighty Four Thousand One Hundred Nine Pesos and 28/100 Only (Php 884,109.28)** being the approved Budget for the Contract (ABC) to payment under the contract for **“Repair/Rehabilitation of health Center at Pasi II, Socorro, Or. Mindoro/Repair of health Center with Extension at Mabuhay II, Socorro, Or. Mindoro and Repair of Health at Zone II, Socorro, Or. Mindoro”**. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The PGOM now invites bids for **“Repair/Rehabilitation of health Center at Pasi II, Socorro, Or. Mindoro/Repair of health Center with Extension at Mabuhay II, Socorro, Or. Mindoro and Repair of Health at Zone II, Socorro, Or. Mindoro”**.

Completion of the Works is **76 calendar days**. Bidders should have completed within five (5) years before the date of submission and receipt of bids, a single completed contract similar to the Project worth at least fifty percent (50%) of the ABC. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

**Repair/Rehabilitation of Health Center at Pasi II, Socorro, Or. Mindoro**

**Approved Budget for the Contract: Php 299,682.47**

**Completion Period: 24 calendar days**

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard	1.00 pcs
101(1)	Removal of Structures and Obstruction	1.00 l.s
903(1)	Falseworks	1.00 l.s
1006	Doors	8.82m <sup>2</sup>
1009	Windows	18.00 ft <sup>2</sup>
1047(1)a & 1046(1)b1	Roof Framing and Roofing Works	52.93 m <sup>2</sup>
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	52.93 sq.m

**Repair of Health Center with Extension at Mabuhay II, Socorro, Or. Mindoro**

**Approved Budget for the Contract: Php 334,535.32**

**Completion Period: 30 calendar days**

Item No.	DESCRIPTION	Qty/Unit
B.5	Billboard	1.00 pcs
I	Removal of Existing Roof Doors & windows & Disposal of Demolished Materials	1.00 l.s
II	Doors & windows	1.00 l.s
III	Tileworks	21.12 sq.m
IV	Ceiling works	61.63 sq.m
V	Roofing Works	127.95 sq.m
VI	Painting Works	74.78 sq.m
VII	Grills	1.00 L.S

**Repair of Health Center at Zone II, Socorro, oriental Mindoro**

**Approved Budget for the Contract: Php 249,891.49**

**Completion Period: 22 calendar days**

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard	1.00 pc
101(1)	Removal of Structures and Obstruction	1.00 l.s
903(1)	Falseworks	1.00 l.s
1006	Doors	4.83 m <sup>2</sup>
1009	Windows	16.00 ft <sup>2</sup>
1047(1)a & 1046(1)b1	Roof Framing and Roofing Works	43.78 m <sup>2</sup>
I	Carpentry Works	43.20 sq.m
1032	Painting Works	43.20 m <sup>2</sup>