



PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO

Contract ID : IB No. CW-2025-295-A
Loan No. :
Contract Name : Concreting of Provincial Road at Libertad
Location : Bongabong, Oriental Mindoro

Republic of the Philippines
PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO
Provincial Capitol Complex, Calapan City 5200, Oriental Mindoro

CONTRACT AGREEMENT

THIS AGREEMENT, made this 11 SEP 2025 between PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO, Camilmil, Calapan City, Oriental Mindoro, represented by HUMERLITO A. DOLOR, MPA, Ph.D., Provincial Governor hereinafter called the "ENTITY" and A.D.L. CONSTRAK OPC with office address at FGY Street, Sta. Fe, Bagumbayan, Roxas, Oriental Mindoro represented by ALEX D. LAQUI, President, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Concreting of Provincial Road at Libertad, Bongabong, Oriental Mindoro hereinafter called the "WORKS", and the ENTITY has accepted the Bid for the amount ONE MILLION ONE HUNDRED NINETY FIVE THOUSAND PESOS ONLY (Php 1,195,000.00) by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
A. Bidding Documents for the Contract
1. General Condition of Contract
2. Special Condition of Contract
3. Drawings/Plans
4. Specifications
5. Invitation to Bid
6. Instruction to Bidders
7. Bid Data Sheet
8. Supplemental Bid Bulletins/Addenda if any
9. Approve Budget for the Contract
B. Bid Form including its Eligibility/Technical Proposals and Financial Proposals, with addendum showing corrections, if any, made during the Bid Evaluation to arrive at the Calculated Bid.
C. Notice of Award of Contract and the Contractor's "Conforme" thereon.
D. Performance Security
E. Credit Line or Net Financial Contracting Capacity.
F. PERT/CPM Diagram and bar chart with S-curve.
G. Other documentary requirements
1. Equipment Utilization Schedule
2. Manpower Utilization Schedule
3. Construction Method
4. Construction Schedule and S-Curve
5. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the contract.

ENGR. EDYLOU B. TEJIDO
Provincial Engineer
(Witness)

A.D.L. CONSTRAK OPC

ALEX D. LAQUI
President

ALTHEA F. AGUTAYA
PGDH - Provincial Accountant
As to Funds Availability

HUMERLITO A. DOLOR, MPA, Ph. D.
Provincial Governor

Republic of the Philippines
Province of Oriental Mindoro

...ute and complete the Works and remove any defects therein in conformity with the provisions of this Contract in all respects.

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Item No.	Description	Quantity/Unit	Unit Cost (Php)	Total Amount (Php)
IB No. CW-2025-295-A	B.5	Project Billboard/Sign Board	2.00 ea.	6,760.08	13,520.16
	100(2)	Clearing and Grubbing	1.00 l.s	3,469.55	3,469.55
	100(3)a1	Individual Removal of Trees (Small a, 150-300mm dia.	10.00 ea.	1,399.74	13,997.40
	102(2)	Roadway Excavation (Surplus Common)	73.44 cu.m	373.66	27,441.59
	103(1)a	structure Excavation (Common Soil)	285.39 cu.m	265.53	75,779.61
	105(1)a	Subgrade Preparation	307.50 sq.m	53.20	16,359.00
	200(1)	Aggregate Subbase Course	93.20 cu.m	1,009.60	94,094.72
	311(1)c1	PCCP-230 mm thk, Unreinforced	246.00 sq.m	1,474.85	362,813.10
	506(1)	Stone Masonry	145.64 cu.m	4,034.09	587,524.87
<b>TOTAL</b>				<b>Php 1,195,000.00</b>	

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ALEX D. LAQUI**, President, for the **A.D.L. CONSTRAK OPC.**

By: PROCURING ENTITY

By: CONTRACTOR

  
**HUMERLITO A. DOLOR, MPA, Ph. D.**  
 Provincial Governor

  
**ALEX D. LAQUI**  
 President

WITNESSES:

  
**ENGR. EDYLOU B. TEJIDO**  
 Provincial Engineer

  
**ALTHEA F. AGUTAYA**  
 PGDH -Provincial Accountant  
 As to Funds Availability

REPUBLIC OF THE PHILIPPINES )  
PROVINCE OF ORIENTAL MINDORO ) S.S.  
CITY OF CALAPAN )

### ACKNOWLEDGEMENT

**BEFORE ME**, as the Notary Public for and in the City of Calapan, Oriental Mindoro, personally appeared, with their competent evidence of identity:

	Government Issued ID	Valid Until
<b>HUMERLITO A. DOLOR</b>	SSS ID No. 04-3367210-6	N/A
<b>ALEX D. LAQUI</b>	DL C07-92-076662	3/23/2034

known to me to be the same persons who executed the foregoing **CONTRACT** and **AGREEMENT** and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument is a Contract/Agreement for the **Concreting of Provincial Road at Libertad, Bongabong, Oriental Mindoro**, consisting of three (3) pages, including this page where the Acknowledgement is written.

**IN WITNESS WHEREOF**, I have hereunto affixed my Signature and Official Seal this 11 SEP 2025.

Doc. No. 246  
Page No. 51  
Book No. 156  
Series of 1021  
eys/BAC

\_\_\_\_\_  
(Notary Public)  
**ATTY. RAYMOND JOEL L. PAREBLANA**  
Roll of Attorney's No. 61087  
IBP Lifetime No. 010769  
PTR No. 1604439 - Calapan City  
MCLE Compliance No. VIII-0032630  
Notarial Commission until December 31, 2026