

Contract ID Loan No.

Contract Name Location

PROVINCIAL GOVERNMENT OF CHIENTAL MINDORO IB No. CW-2021-372

: Completion of Multi- Purpose Hall at San Mariano : Roxas, Oriental Mindoro

Republic of the Philippines PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO Provincial Capitol Complex, Calapan City 5200, Oriental Mindoro

CONTRACT AGREEMENT

OCT 0 8 2021 THIS AGREEMENT, made this between PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO, Camilmil, Calapan City, Oriental Mindoro, represented by HUMERLITO A. DOLOR, MPA, Ph.D., Provincial Governor hereinafter called the "ENTITY" and RM SESCAR ENTERPRISES with office address at San Mariano, Roxas, Oriental Mindoro represented by RIZALITO M. SESCAR, Proprietor, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Completion of Multi- Purpose Hall at San Mariano, Roxas, Oriental Mindoro, hereinafter called the "WORKS", and the ENTITY has accepted the Bid for the amount TWO MILLION NINE HUNDRED NINETY FOUR THOUSAND SIX HUNDRED EIGHTY ONE PESOS AND 77/100 (Php 2,994,681.77) by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - A. Bidding Documents for the Contract
 - 1. General Condition of Contract
 - 2. Special Condition of Contract
 - 3. Drawings/Plans
 - 4. Specifications
 - 5. Invitation to Bid
 - 6. Instruction to Bidders
 - 7. Bid Data Sheet
 - 8. Supplemental Bid Bulletins/Addenda if any
 - 9. Approve Budget for the Contract
 - Bid Form including its Eligibility/Technical Proposals and Financial Proposals, with addendum showing corrections, if any, made during the Bid Evaluation to arrive at the Calculated Bid.
 - Notice of Award of Contract and the Contractor's "Conforme" thereon. C.
 - D. Performance Security
 - Credit Line or Net Financial Contracting Capacity. E.
 - F. PERT/CPM Diagram and bar chart with S-curve.
 - G. Other documentary requirements
 - 1. Equipment Utilization Schedule
 - 2. Manpower Utilization Schedule
 - 3. Construction Method
 - 4. Construction Schedule and S-Curve
- In consideration of the payments to be made by the Entity to the Contractor 3. as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- 4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein,

ENGR. EDYLOU B. TEJIDO Provincial Engineer (Witness)

RM SESCAR ENTERPRISES

PGDH - Provincial Accountar F. AGUTAYA to Funds Availability HEAL

Ph.D. Republic of the Philippines Provínce of Oriental Mindoro Provincial Governor A. DOLOR,