



Republic of the Philippines
PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO
Provincial Capitol Complex, Calapan 5200, Oriental Mindoro

BIDS AND AWARDS COMMITTEE

**BAC RESOLUTION DECLARING SECOND LOWEST CALCULATED RESPONSIVE BID (SLCRB) AND
RECOMMENDING APPROVAL OF AWARD OF THE CONTRACT
(INFRASTRUCTURE)**

Resolution No. 098, Series of 2022

WHEREAS, there is an infrastructure project funded through the **General Fund 2021** to be undertaken by the Provincial Government of Oriental Mindoro for the **Improvement of Roxas Town Plaza, Roxas, Oriental Mindoro (Construction of Roxas Grandstand; Dimension: (16m x 10.85m); SOURCE (sand & gravel): Orcunoma River)**;

WHEREAS, the Provincial Government of Oriental Mindoro thru its Bids and Awards Committee advertised the Notice of Invitation to Bid (IB No. CW-2021-518) in PhilGEPS Website on **October 29, 2021** and posted in the Provincial Capitol Complex, Bulletin Board, Camilmil, Calapan City on even date for the **Improvement of Roxas Town Plaza, Roxas, Oriental Mindoro (Construction of Roxas Grandstand; Dimension: (16m x 10.85m); SOURCE (sand & gravel): Orcunoma River)**;

WHEREAS, in response to the said advertisement, **two (2) prospective bidders/contractors** submitted application for eligibility and purchased bid documents;

- 1. WEBUILD CONSTRUCTION**
- 2. MDH CONSTRUCTION**

WHEREAS, the opening of bid was held at BAC Office, Provincial Capitol Complex, Calapan City on **November 19, 2021**, the bids were received until **8:30 a.m.** and opened thereafter in accordance with the provisions of **R.A. 9184** otherwise known as "**Government Procurement Reform Act and its Implementing Rules and Regulations**";

WHEREAS, on **March 14, 2022**, the Governor, as Head of the Procuring Entity cancelled the Notice of Award granted to **WEBUILD Construction**, due to the latter's ineligibility to undertake the "Improvement of Roxas Town Plaza".

WHEREAS, the bid proposal submitted by **MDH CONSTRUCTION** was examined and found to be substantially complied with the technical and financial proposals, thereby making the bid proposal passed the preliminary examination of bid as the bid price read out as:

Bidder/Contractor	Bid Price As Read	Approved Budget for the Contract	% Variance from ABC
MDH CONSTRUCTION	4,975,054.46	4,975,850.46	0.02%

WHEREAS, the bid evaluation conducted on **November 19, 2021** found no minor mathematical correction to be made in the financial component, thus bid price remains the same.

Bidder/Contractor	Second Lowest Calculated Responsive Bid	Approved Budget for the Contract	% Variance from ABC
MDH CONSTRUCTION	4,975,054.46	4,975,850.46	0.02%

WHEREAS, upon careful examination, validation and verification of eligibility, technical, financial requirements submitted by **MDH CONSTRUCTION** with **Second Lowest Calculated Bid**, its bid passed the post qualification process conducted on **November 23, 2021**, thereby making its bid found to be responsive;