

Contract ID

IB No. CW-2021-566

Loan No.

Contract Name Location

Construction of 1 CL in Tigbao HS

: Naujan, Oriental Mindoro

Republic of the Philippines PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO Provincial Capitol Complex, Calapan City 5200, Oriental Mindoro

PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO

CONTRACT AGREEMENT

FEB 1 4 2022 THIS AGREEMENT, made this between PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO, Camilmil, Calapan City, Oriental Mindoro, represented by HUMERLITO A. DOLOR, MPA, Ph.D., Provincial Governor hereinafter called "ENTITY" and GEMWEALTH CONSTRUCTION AND CORPORATION with office address at Lapu-lapu, Ibaan, Batangas represented by CLYDE E. SOTTO, the Authorized Managing Officer, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Construction of 1 CL in Tigbao HS, Naujan, Oriental Mindoro, hereinafter called the "WORKS", and the ENTITY has accepted the Bid for the amount ONE MILLION FOUR HUNDRED EIGHTY FIVE THOUSAND NINE HUNDRED SEVENTY FIVE PESOS AND 27/100 ONLY (Php 1,485,975.27) by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - Bidding Documents for the Contract
 - 1. General Condition of Contract
 - Special Condition of Contract
 - 3. Drawings/Plans
 - 4. Specifications
 - 5. Invitation to Bid
 - 6. Instruction to Bidders
 - Bid Data Sheet 7.
 - Supplemental Bid Bulletins/Addenda if any
 - Approve Budget for the Contract
 - Bid Form including its Eligibility/Technical Proposals and Financial B. Proposals, with addendum showing corrections, if any, made during the Bid Evaluation to arrive at the Calculated Bid.
 - C. Notice of Award of Contract and the Contractor's "Conforme" thereon.
 - D. Performance Security
 - E. Credit Line or Net Financial Contracting Capacity.
 - F. PERT/CPM Diagram and bar chart with S-curve.
 - G. Other documentary requirements
 - 1. Equipment Utilization Schedule
 - 2. Manpower Utilization Schedule
 - 3. Construction Method
 - 4. Construction Schedule and S-Curve
- In consideration of the payments to be made by the Entity to the Contractor 3. as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

ENGR. EDYLOU B. TEJIDO Provincial Engineer (Witness)

Managing Officer

GEMWEALTH CONSTRUCTION AND TRADING CORPORATION

PGDH - Provincial Accountan As to Funds Availability F. AGUTAYA ALTHE

Æ. HUMERLITO A. DOLOR, MPA, Provincial Governor

Province of Oriental Mindoro

Republic of the Philippines

ď