

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

**Repair of 3 CL in San Antonio ES, Puerto Galera, Oriental Mindoro**  
**Approved Budget for the Contract: Php 599,857.26**  
**Duration Period: 26 Calendar days**

Item Number	Description	Quantity/Unit	Unit Cost (Php)	Total Amount (Php)
B.5	Billboard	1.00 pc	9,088.00	9,088.00
SPL-I	Demolition of Existing Roofing, Roof Framing & Ceiling	1.00 l.s.	22,365.00	22,365.00
I	Hauling of Materials	1.00 l.s.	9,414.00	9,414.00
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	161.00 sq.m.	891.30	143,499.30
1047(1)a	Structural Steel Truss & Roofing	273.99 sq.m.	1,515.50	415,231.85
<b>TOTAL</b>				<b>Php 599,598.15</b>

**Repair of 1 CL in Sto. Niño ES, Puerto Galera, Oriental Mindoro**  
**Approved Budget for the Contract: Php 199,310.74**  
**Duration Period: 13 Calendar days**

Item Number	Description	Quantity/Unit	Unit Cost (Php)	Total Amount (Php)
B.5	Billboard	1.00 pcs.	9,134.00	9,134.00
SPL-I	Demolition of Existing Roofing, Roof Framing & Ceiling	1.00 L.S.	9,449.00	9,449.00
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	47.00 sq.m.	1,005.73	47,269.31
1047(1)a	Structural Steel Truss & Roofing	82.32 sq.m.	1,421.28	116,999.77
1100-1103	Electrical Works	1.00 L.S.	16,151.00	16,151.00
<b>TOTAL</b>				<b>Php 199,003.08</b>

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ENGR. ADELFA P. PEREZ**, the Proprietress, for the **RADEL CONSTRUCTION**.

PROCURING ENTITY

CONTRACTOR

By:


  
**HUMERLITO A. DOLOR, MPA, Ph.D.**  
 Provincial Governor

By:

  
**ENGR. ADELFA P. PEREZ**  
 Proprietress

WITNESSES:

  
**ENGR. EDYLOU B. TEJIDO**  
 Provincial Engineer

  
**ALTHEA F. AGUTAYA**  
 PGDH -Provincial Accountant  
 As to Funds Availability