



Republic of the Philippines
PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO
 Provincial Capitol Complex, Calapan 5200, Oriental Mindoro

BIDS AND AWARDS COMMITTEE

NOTICE OF AWARD

March 17, 2022

MR. CLYDE E. SOTTO
 Authorized Managing Officer
GEMWEALTH CONSTRUCTION AND TRADING CORPORATION
 Lapu-lapu, Ibaan, Batangas

Dear Sir:

Pursuant to **BAC Resolution No. 090, Series of 2022**, we are happy to notify you that the contract for the **Construction of 3 Classroom (7m x 9m) School Building with Basic Facilities at Sitio Proper, Barangay Panaytayan, Mansalay, Oriental Mindoro (Total Area 313.50 sq.m (including CR and Hallway); Source: Orcunoma; Type of Building: Classroom; No. of Classrom/s: 3; Auxiliary Structures: 2 units Elevated Square Plastic Tank Rain Water Collector; Tank Capacity: 1000L)** is hereby awarded to your firm as the Bidder with the **Lowest Calculated Responsive Bid** at a contract price equivalent to **SEVEN MILLION SEVEN HUNDRED FORTY SIX THOUSAND EIGHT HUNDRED SEVENTY EIGHT PESOS AND 75/100 ONLY (Php 7,746,878.75)**.

| Project/ Number | Description | Quantity/ Unit | Unit Cost (Php) | Total Amount (Php) |
|--------------------|---|----------------|--------------------|-----------------------|
| PART I | FACILITIES FOR THE ENGINEER | | | |
| A.1.1(3) | Construction of Field Office for the Engineer | 1.00 L.S. | 197,847.50 | 197,847.50 |
| PART III | OTHER GENERAL REQUIREMENTS | | | |
| B.7(2) | Occupational Safety and Health Program | 9.37 mo. | 16,363.59 | 153,326.84 |
| B.5 | Project Billboard/ Sign Board | 1.00 ea | 10,562.50 | 10,562.50 |
| PART III | CIVIL, MECHANICAL, ELECTRICAL, SANITARY / PLUMBING WORKS | | | |
| PART A | EARTHWORKS | | | |
| 800(2) | Clearing and Grubbing | 1.00 l.s. | 16,156.25 | 16,156.25 |
| 801(1) | Removal of Structures and Obstruction | 1.00 l.s. | 9,637.50 | 9,637.50 |
| 803(1)a | Structure Excavation (Common Soil, Manual Excavation) | 112.24 m3 | 176.40 | 19,799.14 |
| 804(1)a | Embankment from Structure Excavation | 39.40 m3 | 973.50 | 38,355.90 |
| 804(1)b | Embankment from Borrow | 53.23 m3 | 1,561.47 | 83,117.05 |
| 804(4) | Gravel Fill | 12.54 m3 | 1,639.65 | 20,561.21 |
| PART B | PLAIN AND REINFORCED CONCRETE WORK | | | |
| 900(1)c2 | Structural Concrete (Footing and Slab on Fill), Class A, 28 days | 51.45 m3 | 6,993.14 | 359,797.05 |
| 900(1)c3 | Structural Concrete(Footing Tie Beam), Class A, 28 days | 18.45 m3 | 7,495.12 | 138,284.96 |
| 900(1)c4 | Structural Concrete (Column), Class A, 28 days | 11.71 m3 | 7,986.87 | 93,526.25 |
| 900(1)c5 | Structural Concrete (Suspended Slab), Class A, 28 days | 7.92 m3 | 7,180.87 | 56,872.49 |
| 900(1)c6 | Structural Concrete (Beams/Girders), Class A, 28 days | 40.98 m3 | 7,350.35 | 301,217.34 |
| 902(1)a1 | Reinforcing Steel, Grade 40 | 17153.57 kg | 76.75 | 1,316,536.50 |
| 903(2) | Formworks and Falseworks | 722.59 m2 | 391.32 | 282,763.92 |
| PART C | FINISHING | | | |
| | C.1 Termite Control Works | | | |
| 1000(1) | Soil Poisoning | 16.00 L | 649.21 | 10,387.36 |
| | C.2 Masonry Works | | | |
| 1046(2)a1 | 100mm CHB Non-Load Bearing (including Reinforcing Steel) | 45.00 m2 | 903.38 | 40,652.10 |
| 1046(2)a2 | 150mm CHB Non-Load Bearing (including Reinforcing Steel) | 414.21 m2 | 1,303.04 | 539,732.20 |
| | C.3 Fabricated Materials | | | |
| 1003(17) | Carpentry and Joinery Works | 1.00 l.s | 42,375.00 | 42,375.00 |
| 1004(2) | Finishing Hardwares | 1.00 l.s | 72,000.00 | 72,000.00 |
| 1009(1)a | Jalousie Window | 1.00 l.s | 90,061.00 | 90,061.00 |