

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)	
IB No. CW- 2022- 093	A1.1(8)	Construction of Temporary Facilities	1.00 l.s	144,039.06	144,039.06
	B.5	Billboards	1.00 pc	7,717.10	7,717.10
	B.7	Occupational Safety & Health	5.90 months	29,812.44	175,893.40
	B.9	Mobilization & Demobilization	1.00 l.s	147,960.00	147,960.00
	414(1)	Forms and Falseworks	1199.00 bd.ft	301.24	361,186.76
	902(1)a1	Reinforcing Steel	18634.23 kgs.	68.15	1,269,922.77
	900(1)b3	Structural Concrete for Footing Tie Beam	4.09 cu.m	7,687.41	31,441.51
	900(1)b4	Structural Concrete for Columns	19.91 cu.m	7,159.88	142,553.21
	900(1)c5	Structural Concrete for Suspended Slab	76.04 cu.m	6,607.02	502,397.80
	900(1)c6	Structural Concrete for Beam	17.90 cu.m	7,436.57	133,114.60
	1032(1)c	Painting Works (Steel)	262.13 sq.m	412.68	108,175.81
	SPL-I	Tensile Roofing	1590.00 sq.m	6,368.11	10,125,294.90
	1047	Structural Steel Framing (Diagonal Post Support)	8935.00 kgs	231.23	2,066,040.05
	1047(5)	Metal Structure Accessories (Steel Plates)	8024.49 kgs	212.24	1,703,117.76
	1047(2)a	Structural Steel Roof Framing	5283.60 kgs	289.69	1,530,606.08
	1013(2)c	Fabricated Metal Roofing Accessory (Gutter)	80.00 l.m.	2,406.37	192,509.60
	1046(1)a1	100mm CHB Non Load Bearing (Including Reinforcing Steel) with plastering	1430.62 sq.m	897.65	1,284,196.04
TOTAL			Php 19,926,166.45		

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **FERNANDO C. SUZARA**, the President, for the **SANLAHI GROUP OF BUILDERS, INC.**

PROCURING ENTITY

CONTRACTOR

By:


HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


FERNANDO C. SUZARA
President

WITNESSES:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability