

1100-1103 Electrical Works	1.00 L.S	627,633.91	627,633.91
1002(24) Cold Water Lines	1.00 L.S	30,631.87	30,631.87
1002(8) Plumbing Fixtures	1.00 L.S	155,205.85	155,205.85
1001(9) Storm Drainage and Downspout	1.00 L.S	37,221.62	37,221.62
1001(8) Sewer Line Works	1.00 L.S	88,297.47	88,297.47
1001(6) Catch Basin	1.00 L.S	75,761.44	75,761.44
1001(11) Septic Vault	1.00 L.S	118,963.76	118,963.76
SPL-2 Ventilation System	1.00 L.S	299,395.28	299,395.28
1003(4) Carpentry & Joinery Works	1.00 L.S	84,935.00	84,935.00
TOTAL		Php 14,978,170.31	

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph. D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **CLYDE E. SOTTO**, the Authorized Managing Officer, for the **GEMWEALTH CONSTRUCTION AND TRADING CORP..**

PROCURING ENTITY

CONTRACTOR

By:


HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


CLYDE E. SOTTO
Authorized Managing Officer

IN WITNESS:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability