

1006(1) Doors and Frame	85.90 Sq.ft	293.45	25,207.35
1003(1)a1 4.5mm Fiber Cement Board on Metal Frame Ceiling	75.44 Sq.m	1,026.87	77,467.07
1002 Plumbing	1.00 L.S	36,423.89	36,423.89
1018(2) Unglazed Tiles	153.58 Sq.m	698.40	107,260.27
1100-1103 Electrical Works	1.00 L.S	87,438.32	87,438.32
1001(11) Septic Vault (Concrete/CHB)	1.00 L.S	44,939.56	44,939.56
<b>B MASS TESTING FACILITIES</b>			
B.2 Medical Room & First Aid Facilities	1.00 L.S	222,172.19	222,172.19
B.7 Occupational Safety & Health Program	0.73 Months	31,049.70	22,666.28
1027(1) Cement Plaster Finish	25.00 M <sup>2</sup>	238.42	5,960.50
1003(2) Double Wall Partition, Fiber Cement Board, 4.5mm, Metal Frame	66.16 M <sup>2</sup>	1,252.15	82,842.24
1032(1)a Painting Works. Masonry / Concrete	42.76 Sq.m	517.85	22,143.27
1032(1)b Painting Works, Wood	192.20 Sq.m	400.34	76,945.35
1010(4) Doors and Windows	210.18 Sq.ft	1,006.34	211,512.54
1100-1103 Electrical Works	1.00 L.S	117,898.05	117,898.05
1018(2) Unglazed Tiles	8.44 Sq.m	1,327.19	11,201.48
SPL-I Demolition	1.00 L.S	17,647.28	17,647.28
SPL-II Carpentry Works	1.00 L.S	19,001.70	19,001.70
SPL-III Concrete and Masonry Works	10.44 L.S	1,862.76	19,447.21
<b>TOTAL</b>		<b>Php 1,784,999.63</b>	

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA PhD**. The Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **BERNARDO O. APACIBLE** the Proprietor for the **B5 BUILDERS AND SUPPLIES**.


Binding Signature of PROCURING ENTITY

By:


  
**HUMERLITO A. DOLOR, MPA PhD**  
 Provincial Governor

Binding Signature of CONTRACTOR

By:

  
**BERNARDO O. APACIBLE**  
 Proprietor

Witness:

  
**ALTHEA P. AGUTAYA**  
 PGDH -Provincial Accountant  
 As to Funds Availability

SB# 204 2020

  
**ENGR. EDYLOU B. TEJIDO**  
 Provincial Engineer