



**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

**IB NO. CW 2020 – 127**

**Repair of Day Care Center at Bacungan, Naujan, Oriental Mindoro & Repair of Day Care Center at Gamao, Naujan, Oriental Mindoro**

1. The **Provincial Government of Oriental Mindoro (PGOM)** through the **20% Development Fund** intends to apply the sum of **Nine Hundred Thirty One Thousand Three Hundred Eighty Eight Pesos and 04/100 Only (Php 931,388.04)** being the approved Budget for the Contract (ABC) to payment under the contract for **“Repair of Day Care Center at Bacungan, Naujan, Oriental Mindoro & Repair of Day Care Center at Gamao, Naujan, Oriental Mindoro”**. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The PGOM now invites bids for **“Repair of Day Care Center at Bacungan, Naujan, Oriental Mindoro & Repair of Day Care Center at Gamao, Naujan, Oriental Mindoro”**. Completion of the Works is **71 calendar days**. Bidders should have completed within five (5) years before the date of submission and receipt of bids, a single completed contract similar to the Project worth at least fifty percent (50%) of the ABC. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

**Repair of Day Care Center at Bacungan, Naujan, Or. Mindoro**

**Approved Budget for the Contract: Php 434,925.15**

**Completion Period: 32 calendar days**

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard/Sign Board	1.00 ea
SPL – I	Hauling of Materials	1.00 l.s.
101(1)	Removal of structures/Obstruction	4.80 m <sup>3</sup>
1027(1)	Cement Plaster Finish	29.93 m <sup>2</sup>
1013(1)	Currogated Metal Roofing	51.12 m <sup>2</sup>
1013(2)	Fabricated Metal Roofing Accessories	58.00 ln.m
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	38.69 m <sup>2</sup>
1010	Doors	8.19 m <sup>2</sup>
1008	Aluminum Glass Windows	8.76 m <sup>2</sup>
1018	Ceramic/Granite Tiles	21.57 m <sup>2</sup>
1032(1)a	Painting Works (Masonry, Concrete)	273.45 m <sup>2</sup>
1032(1)c	Painting Works (Steel)	153.30 m <sup>2</sup>
1003(3)	Cabinets	6.75 m <sup>2</sup>

**Repair of Day Care Center at Gamao, Naujan, Oriental Mindoro**

**Approved Budget for the Contract: Php 496,462.89**

**Completion Period: 39 calendar days**

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard/Sign Board	2.00 ea
101(1)	Removal of Structures and Obstruction	1.00 l.s.
803(1)a	Lay/Stake Out and Excavation	6.72 m <sup>3</sup>
804(4)	Gravel Fill	1.13 m <sup>3</sup>
902(1)a1	Reinforcing Steel, Grade 40	793.45 kg
903(2)	Formworks and Falseworks(for one Storey Building)	35.69 sq.m
900(1)c2	Structural Concrete for Footing and Slab on Fill (Class A, 28 days)	3.38 m <sup>3</sup>
900(1)c4	Structural Concrete for Column (Class A, 28 days)	1.19 m <sup>3</sup>
900(1)c6	Structural Concrete for Beams (Class A, 28 days)	1.15 m <sup>3</sup>
1046(2)a1	100mm CHB Non Load Bearing (incl. Reinforcing Steel)	47.80 m <sup>2</sup>
1027(1)	Cement Plaster Finish	95.59 m <sup>2</sup>
1047(1)a	Structural steel Truss	546.86 kg
1047(2)b	Structural Steel Purlins	539.00 kg
1013(1)	Corrugated Metal Roofing	193.12 m <sup>2</sup>
1013(2)a1	Fabricated Metal Roofing Accessories (Ridge Roll)	25.00 ln.m
1010	Doors	7.77 m <sup>2</sup>
1009(1)a	Jalousie Window	71.75 ft <sup>2</sup>
1002	Plumbing	1.00 l.s.
1032(1)c	Painting Works(Steel)	113.42 m <sup>2</sup>
1003(2)	Wall (Repair/Installation of existing Grills)	1.00 L.S.