

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)
IB No. CW- 2020- 011	SPL-I Billboard	1.00 pc	3,893.40	3,893.40
	B7 Occupational Safety and Health Program	4.73 months	21,269.11	100,602.89
	I Lay-out and Excavation	205.20 m ³	489.07	100,357.16
	II Formworks	1.00 L.S.	410,453.05	410,453.05
	III Reinforced Concrete Works	110.45 m ²	19,465.68	2,149,984.36
	IV Masonry & Plastering Works	628.98 m ²	986.20	620,300.08
	V Roof Framing and Roofing Works	140.40 m ²	5,171.49	726,077.20
	VI Embankment	59.60 cu.m	729.56	43,481.78
	VII Electrical Works	1.00 L.S.	329,712.62	329,712.62
	VIII Plumbing Works	1.00 L.S.	320,848.63	320,848.63
	IX Painting Works (Trusses)	41.60 sq.m	299.84	12,473.34
	X Tileworks (Comfort Room)	100.40 sq.m	1,362.74	136,819.10
XI Doors and Windows	683.99 sq.ft	891.63	609,866.00	
XII Steel Works (Grills, Counter-Top and Railings)	1.00 l.s	276,084.58	276,084.58	
TOTAL			Php 5,840,954.19	

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ENGR. ERIC C. APASAN**, the Proprietor/Authorized Managing Officer, for the **LINKS BUILDERS AND ENTERPRISES**.

PROCURING ENTITY

CONTRACTOR

By:



HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


ENGR. ERIC C. APASAN
Proprietor/Authorized Managing Officer

WITNESSES:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability
G#CA 2019 / Rev Memo # 05.2020