

1046(2)a1 100 mm CHB Non load Bearing ( Including Reinforcing Steel) and Plastering Works	50.18 m <sup>2</sup>	954.80	47,911.86
1003(1)a1 Partition Wall, Fiber Cement Board	132.72 m <sup>2</sup>	1,458.80	193,611.94
1010(1) Wooden Doors	29.40 m <sup>2</sup>	5,724.80	168,309.12
1009(1)a Windows	65.68 sq.m	6,480.14	425,615.60
I Electrical Works	1.00 L.S	265,815.67	265,815.67
1003(1) Ceiling	1.00 L.S	8,442.00	8,442.00
II Plumbing Works	1.00 L.S	127,624.95	127,624.95
1032(1)a Painting Works	241.10 m <sup>2</sup>	325.90	78,574.49
<b>TOTAL</b>		<b>Php 1,987,954.91</b>	

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA PhD**. The Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ALEX D. LAQUI** the Authorized Managing Officer for the **ADL CONSTRAK**.

Binding Signature of **PROCURING ENTITY**

By:

  
**HUMERLITO A. DOLOR, MPA PhD**  
 Provincial Governor

Binding Signature of **CONTRACTOR**

By:

  
**ALEX D. LAQUI**  
 Authorized Managing Officer

Witness:

  
**ENGR. EDYLOU B. TEJIDO**  
 Provincial Engineer

  
**ALTHEA F. AGUTAYA**  
 PGDH -Provincial Accountant  
 As to Funds Availability