

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Concreting of Pathwalk at Sitio Upper Villareal, Socorro, Oriental Mindoro
Approved Budget for the Contract (ABC): Php 99,108.04
Completion Period: 17 Calendar Days

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)
IB No. CW-2019-030-A	B.7 Occupational Safety & Health Program	0.57 months	28,647.59	16,329.13
	I Subgrade Preparation & Compaction	1.00 L.S	15,002.87	15,002.87
	II Embankment	2.10 m ²	9,296.24	19,522.10
	III Formworks	1.00 L.S	18,089.18	18,089.18
	IV Reinforced Concrete Works	2.10 m ²	13,838.07	29,059.95
TOTAL				Php 98,003.23

Construction of Classrooms at Cacawan High School, Pinamalayan, Oriental Mindoro
Approved Budget for the Contract (ABC): Php 792,407.18
Completion Period: 40 Calendar Days

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)	
IB No. CW-2019-030-A	B.5 Billboard	1.00 pc	2,894.07	2,894.07	
	803(1)a Lay/Stake Out and Excavation	29.08 cu.m	533.19	15,505.17	
	900 Structural Concrete	15.38 cu.m	6,639.86	102,121.05	
	902 Reinforcing Steel	2443.82 kgs	74.68	182,504.48	
	903(1) Forms & Falseworks	1.00 L.S	63,183.21	63,183.21	
	1014(1)b2 Pre Painted Metal Sheets CHB load Bearing (Including Reinforcing Steel)	94.59 sq.m	1,192.23	112,773.04	
	1046(1)a1 W/out Plastering	161.27 sq.m	672.58	108,466.98	
	1047 Metal Structures	94.59 sq.m	2,152.79	203,632.41	
	TOTAL				Php 791,080.41

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ENGR. RUDOLPH C. MANALO**, the Authorized Managing Officer, for the **CMCS BUILDERS**.

PROCURING ENTITY

By:


HUMERLITO A. DOLOR, MPA, Ph.D.
 Provincial Governor

CONTRACTOR

By:


ENGR. RUDOLPH C. MANALO
 Authorized Managing Officer

WITNESSES:


ENGR. EDYLOU B. TEJIDO
 Provincial Engineer


ALTHEA F. AGUTAYA
 PGDH Provincial Accountant
 As to Funds Availability