



BIDS AND AWARDS COMMITTEE

**INVITATION TO BID
IB NO. CW 2022 – 120**

Repair of 2 CL in Laguna ES, Naujan, Or. Mindoro/Repair of 2 CL in Tigbao ES, Naujan, Or. Mindoro/Repair of 2 CL in Matulatula ES, Pola, Or. Mindoro and Repair of 1 CL in Tadyawan ES, Victoria, Or. Mindoro

1. The Provincial Government of Oriental Mindoro (PGOM) through the LGSF – DRRP FY 2021 intends to apply the sum of **One Million Three Hundred Ninety Eight Thousand Four Hundred Seventy Pesos and 43/100 Only (Php 1,398,470.43)** being the approved Budget for the Contract (ABC) to payment under the contract for “**Repair of 2 CL in Laguna ES, Naujan, Or. Mindoro/Repair of 2 CL in Tigbao ES, Naujan, Or. Mindoro/Repair of 2 CL in Matulatula ES, Pola, Or. Mindoro and Repair of 1 CL in Tadyawan ES, Victoria, Or. Mindoro**”. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The PGOM now invites bids for “**Repair of 2 CL in Laguna ES, Naujan, Or. Mindoro/Repair of 2 CL in Tigbao ES, Naujan, Or. Mindoro/Repair of 2 CL in Matulatula ES, Pola, Or. Mindoro and Repair of 1 CL in Tadyawan ES, Victoria, Or. Mindoro**”. Completion of the Works is **86 calendar days**. Bidders should have completed within five (5) years before the date of submission and receipt of bids, a single completed contract similar to the Project worth at least fifty percent (50%) of the ABC. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Repair of 2 CL in Laguna ES, Naujan, Or. Mindoro
Approved Budget for the Contract: Php 399,708.96
Completion Period: 18 calendar days

Item No.	DESCRIPTION	Qty/Unit
B.5	Billboard	1.00pcs
I	Demolition of existing Ceiling and Roofing	1.00L.S
1003(1)a1	Fiber Cement Board Ceiling on Metal Frame	93.22sq.m
1100-1103	Electrical Works	1.00L.S
1047(1)a	Structural Steel Trusses	1795.50kg
1014	Roofing	138.42sq.m

Repair of 2 CL in Tigbao ES, Naujan, Or. Mindoro
Approved Budget for the Contract: Php 399,713.70
Completion Period: 25 calendar days

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard	1.00ea
SPL-I	Double Handling	1.00L.S
101(1)	Demolition & Excavation	1.00L.S
903(2)	Scaffolding	1.00L.S
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	181.76sq.m
1100-1103	Electrical Works	1.00L.S
1013(2)a2	Fabricated Metal Roofing Accessories, Gauge 26, Fascia Cover	65.00ln.m
1032(1)c	Painting Works (Roofing)	401.40sq.m

Repair of 2 CL in Matulatula ES, Pola, Or. Mindoro
Approved Budget for the Contract: Php 399,508.02
Completion Period: 19 calendar days

Item No.	DESCRIPTION	Qty/Unit
B.5	Billboard	1.00pcs
I	Demolition of existing Ceiling and Roofing	1.00L.S.
1003(1)a1	Fiber Cement Board Ceiling on Metal Frame	132.00sq.m
1100-1103	Electrical Works	1.00L.S.
1047(1)a	Structural Steel Trusses	1384.50kg
1032	Painting, Varnishing and Other Related Works	144.14sq.m
1014	Roofing	144.14sq.m