



Republic of the Philippines  
**PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO**  
 Camilmil, Calapan City 5200, Oriental Mindoro

**BIDS AND AWARDS COMMITTEE**

**INVITATION TO BID**

**IB NO. CW 2023 - 027**

**Completion of Liwasan ng Mamamayan at Calapan City, Or. Mindoro**

1. The **Provincial Government of Oriental Mindoro (PGOM)** through the **General Fund 2023** intends to apply the sum of **Twenty Four Million Nine Hundred Ninety Eight Thousand Eight Hundred Sixty Nine Pesos and 97/100 Only (Php 24,998,869.97)** being the approved Budget for the Contract (ABC) to payment under the contract for "**Completion of Liwasan ng Mamamayan at Calapan City, Or. Mindoro**". Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The PGOM now invites bids for "**Completion of Liwasan ng Mamamayan at Calapan City, Or. Mindoro**". Completion of the Works is **194 calendar days**. Bidders should have completed within five (5) years before the date of submission and receipt of bids, a single completed contract similar to the Project worth at least fifty percent (50%) of the ABC. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Item No.	DESCRIPTION	Qty/Unit
<b>PART III</b>	<b>OTHER GENERAL REQUIREMENTS</b>	
B.7 (2)	Occupational Safety and Health Program	5.70 mo.
B.5	Project Billboard/ Sign Board	1.00 ea
<b>PART III</b>	<b>CIVIL, MECHANICAL, ELECTRICAL, SANITARY/ PLUMBING WORKS</b>	
<b>PART A</b>	<b>EARTHWORKS</b>	
800(2)	Clearing and Grubbing	1.00 l.s.
803(1)a	Structure Excavation (Common Soil)	501.96 m3
804(1)a	Embankment from Structure Excavation	993.60 m3
804(4)	Gravel Bedding	69.51 m3
<b>PART B</b>	<b>PLAIN AND REINFORCED CONCRETE WORK</b>	
900(1)c2	Structural Concrete (Footing and Slab on Fill), Class A, 28 days	183.90 m3
900(1)c3	Structural Concrete (Footing Tie Beam), Class A, 28 days	56.57 m3
900(1)c4	Structural Concrete (Column), Class A, 28 days	54.46 m3
900(1)c6	Structural Concrete (Beams/Girders), Class A, 28 days	44.13 m3
902(1)a1	Reinforcing Steel, Grade 40	36,468.57 kg
903(2)	Formworks and Falseworks	1,879.40 m2
<b>PART C</b>	<b>FINISHING</b>	
	<b>C.2 Masonry Works</b>	
1046(2)a1	100mm CHB Non-Load Bearing (including Reinforcing Steel)	1,572.69 m2
1046(2)a2	150mm CHB Non-Load Bearing (including Reinforcing Steel)	765.20 m2
	<b>C.4 Finishing Works</b>	
1027(1)	Cement Plaster Finish	2,598.26 m2
1051(6)	Railings	1.00 l.s.
SPL-2	Fire Exit	1.00 l.s.
SPL-3	Construction of Generator Set House	1.00 l.s.
SPL-4	Stamped Concrete	1.00 l.s.
	<b>C.5 Painting Works</b>	
1032(1)a	Painting Works, Concrete	2,261.86 m2
<b>PART D</b>	<b>PLUMBING/SANITARY WORKS</b>	
1001(11)	Septic Vault (Concrete/CHB)	1.00 l.s.
1001	PVC/HDPE Pipes & Fittings	276.00 m
1002(4)	Plumbing Fixtures	1.00 l.s.
SPL-5	Drilling of Deep Well	1.00 l.s.
<b>PART E</b>	<b>ELECTRICAL</b>	
1100(30)	Conduit Works, Boxes, and Fittings	1.00 l.s.
1101(42)	Wires & Wiring Device	1.00 l.s.
1102(1)	Panelboard with Main & Branch Breakers	1.00 l.s.
1102(2)	Outdoor Electronic Recloser with Controller Voltage	1.00 l.s.
1103(9)	Transformer	1.00 l.s.
1102(5)	Manual Transfer Switch Breaker Type	1.00 l.s.