



PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO

Contract ID : IB No. CW-2025-308-A
Loan No. :
Contract Name : Rehabilitation of Road at Ma. Concepcion
Location : Socorro, Oriental Mindoro

Republic of the Philippines
PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO
Provincial Capitol Complex, Calapan City 5200, Oriental Mindoro

CONTRACT AGREEMENT

THIS AGREEMENT, made this 05 SEP 2025 between PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO, Camilmil, Calapan City, Oriental Mindoro, represented by HUMERLITO A. DOLOR, MPA, Ph.D., Provincial Governor hereinafter called the "ENTITY" and RJJJ ENGINEERING SERVICES with office address at San Agustin I, Naujan, Oriental Mindoro represented by JOHN CROMWELL D. RECTO, Authorized Managing Officer, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Rehabilitation of Road at Ma. Concepcion, Socorro, Oriental Mindoro hereinafter called the "WORKS", and the ENTITY has accepted the Bid for the amount NINE HUNDRED NINETY EIGHT THOUSAND TWENTY FIVE PESOS AND 76/100 ONLY (Php 998,025.76) by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
A. Bidding Documents for the Contract
1. General Condition of Contract
2. Special Condition of Contract
3. Drawings/Plans
4. Specifications
5. Invitation to Bid
6. Instruction to Bidders
7. Bid Data Sheet
8. Supplemental Bid Bulletins/Addenda if any
9. Approve Budget for the Contract
B. Bid Form including its Eligibility/Technical Proposals and Financial Proposals, with addendum showing corrections, if any, made during the Bid Evaluation to arrive at the Calculated Bid.
C. Notice of Award of Contract and the Contractor's "Conforme" thereon.
D. Performance Security
E. Credit Line or Net Financial Contracting Capacity.
F. PERT/CPM Diagram and bar chart with S-curve.
G. Other documentary requirements
1. Equipment Utilization Schedule
2. Manpower Utilization Schedule
3. Construction Method
4. Construction Schedule and S-Curve
5. Other contract documents that may be required by existing laws and/or the Procuring Entity concerned in the PBDs. Winning bidder agrees that additional contract documents or information prescribed by the GPPB that are subsequently required for submission after the contract execution, such as the Notice to Proceed, Variation Orders, and Warranty Security, shall likewise form part of the contract.

RJJJ ENGINEERING SERVICES

ENGR. EDYLOU B. TEJIDO
Provincial Engineer
(Witness)

JOHN CROMWELL D. RECTO
Authorized Managing Officer

ALTHEA F. AGUTAYAN
PGDH - Provincial Accountant
As to Funds Availability

HUMERLITO A. DOLOR, MPA, Ph. D.
Provincial Governor

Republic of the Philippines
Province of Oriental Mindoro

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/Number	Item No.	Description	Quantity/Unit	Unit Cost (Php)	Total Amount (Php)
IB No. CW- 2025- 308-A	B.5	Project Billboard/Signboard	2.00 ea.	4,662.40	9,324.80
	100(2)	Clearing and Grubbing	1.00 l.s	6,708.24	6,708.24
	101(3)b1	Removal of Actual Structures/Obstruction, 0.15m thk. PCCP (Unreinforced)	282.00 sq.m	173.85	49,025.70
	102(2)	Roadway Excavation (Surplus Common)	201.21 cu.m	175.60	35,332.48
	103(1)a	Structure Excavation (Common Soil)	40.67 cu.m	322.67	13,122.99
	105(1)a	Subgrade Preparation	507.60 sq.m.	19.94	10,121.54.
	200(1)	Aggregate Subbase Course	147.74 cu.m	937.52	138,509.20
	311(1)c1	PCCP-230 mm thk, Unreinforced	376.00 sq.m	1,416.38	532,558.88
	505(2)a	Grouted Riprap (Class A)	54.32 cu.m.	3,743.04	203,321.93
	TOTAL				Php 998,025.76

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **JOHN CROMWELL D. RECTO**, the Authorized Managing Officer, for the **RJJ ENGINEERING SERVICES**.


By: PROCURING ENTITY

By: CONTRACTOR


HUMERLITO A. DOLOR, MPA, Ph. D.
 Provincial Governor


JOHN CROMWELL D. RECTO
 Authorized Managing Officer

WITNESSES:


ENGR. EDYLOU B. TEJIDO
 Provincial Engineer


ALTHEA F. AGUTAYA
 PGDH -Provincial Accountant
 As to Funds Availability

REPUBLIC OF THE PHILIPPINES)
PROVINCE OF ORIENTAL MINDORO) S.S.
CITY OF CALAPAN)

ACKNOWLEDGEMENT

BEFORE ME, as the Notary Public for and in the City of Calapan, Oriental Mindoro, personally appeared, with their competent evidence of identity:


	Government Issued ID	Valid Until
HUMERLITO A. DOLOR	SSS ID No. 04-3367210-6	N/A
JOHN CROMWELL D. RECTO	479-733-700-000	N/A

known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument is a Contract/Agreement for the **Rehabilitation of Road at Ma. Concepcion, Socorro, Oriental Mindoro**, consisting of three (3) pages, including this page where the Acknowledgement is written.

~~IN WITNESS WHEREOF~~, I have hereunto affixed my Signature and Official Seal this
05 SEP 2025.

Doc. No. 196
Page No. 41
Book No. 56
Series of 2025
Eys/BAC


ATTY. TYRON KIM D. BACULO,
Notary Public for and in the City of Calapan, Oriental Mindoro
Notarial Commission (Notary Public)
Until December 31, 2026
Roll of Attorneys No. 65809
IBP No. 014874/Lifetime/Oriental Mindoro -
PTR No. 1391170/11-07-2024 (for 2025)/Calapan
MCLF Compliance No. VII-0024986 /12-27-2022