

PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO IB No. CW-2021-466

Contract ID Loan No.

Contract Name

Concreting of Road at Tawas : Bongabong, Oriental Mindoro

Location

Republic of the Philippines PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO Provincial Capitol Complex, Calapan City 5200, Oriental Mindoro

CONTRACT AGREEMENT

NOV 1 9 2021 THIS AGREEMENT, made this between PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO, Camilmil, Calapan City, Oriental Mindoro, represented by HUMERLITO A. DOLOR, MPA, Ph.D., Provincial Governor hereinafter called the "ENTITY" and SGDG CONSTRUCTION AND SUPPLIES with office address Sapul, Calapan City, Oriental Mindoro represented by **DEMETRIUS H. GOZAR**, Proprietor, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Concreting of Road at Tawas, Bongabong, Oriental Mindoro, hereinafter called the "WORKS", and the ENTITY has accepted the Bid for the amount ONE MILLION SEVEN HUNDRED THIRTY FIVE THOUSAND ONE HUNDRED NINETY EIGHT PESOS AND 15/100 ONLY (Php 1,735,198.15) by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- In this Agreement, words and expressions shall have the same meanings as 1. are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - Bidding Documents for the Contract
 - 1. General Condition of Contract
 - 2. Special Condition of Contract
 - 3. Drawings/Plans
 - 4. Specifications
 - 5. Invitation to Bid
 - 6. Instruction to Bidders
 - 7. Bid Data Sheet
 - 8. Supplemental Bid Bulletins/Addenda if any
 - 9. Approve Budget for the Contract
 - Bid Form including its Eligibility/Technical Proposals and Financial B. Proposals, with addendum showing corrections, if any, made during the Bid Evaluation to arrive at the Calculated Bid.
 - Notice of Award of Contract and the Contractor's "Conforme" thereon. C.
 - D. Performance Security
 - E. Credit Line or Net Financial Contracting Capacity.
 - F. PERT/CPM Diagram and bar chart with S-curve.
 - G. Other documentary requirements
 - Equipment Utilization Schedule
 - Manpower Utilization Schedule
 - Construction Method
 - 4. Construction Schedule and S-Curve
- In consideration of the payments to be made by the Entity to the Contractor 3. as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.
- The Entity hereby covenants to pay the Contractor in consideration of the 4. execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the

ENGR. EDYLOU B. TEJIDO Provincial Engineer (Witness)

RIUS H. GOZAR DEM

SGDG CONSTRUCTION AND SUPPLIES

By:

PGDH - Provincial Accountant As to Funds Availability ALTHEM F. AGUTAYA

Province of Oriental Mindoro Provincial Governor By:

HUMERATO A. DOLOR, MPA, Ph. D. Republic of the Philippines