

Contract ID Loan No.

Contract Name Location

IB No. CW-2021-505

Completion of Footbridge at Herrera

: Naujan, Oriental Mindoro

Republic of the Philippines PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO Provincial Capitol Complex, Calapan City 5200, Oriental Mindoro

PROVINCIAL GOVERNMENT OF CHIENTAL MINDORO

CONTRACT AGREEMENT

DEC 1 0 2021 THIS AGREEMENT, made this between PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO, Camilmil, Calapan City, Oriental Mindoro, represented by HUMERLITO A. DOLOR, MPA, Ph.D., Provincial Governor hereinafter called the "ENTITY" and SOSEP BUILDERS with office address at Campaasan, Bulalacao, Oriental Mindoro represented by ENGR. ERNESTO C. VILLAS, JR., Proprietor, hereinafter called the "CONTRACTOR".

WHEREAS, the ENTITY is desirous that the CONTRACTOR execute the Completion of Footbridge at Herrera, Naujan, Oriental Mindoro, hereinafter called the "WORKS", and the ENTITY has accepted the Bid for the amount ONE MILLION FOUR HUNDRED NINETY ONE THOUSAND NINE HUNDRED SEVENTY PESOS ONLY (Php 1,491,970.00) by the CONTRACTOR for the execution and completion of such Works and the remedying of any defects therein.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

- 1. In this Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
- 2. The following documents shall be attached, deemed to form, and be read and construed as part of this Agreement, to wit:
 - A. Bidding Documents for the Contract
 - General Condition of Contract 1.
 - Special Condition of Contract 2.
 - 3. Drawings/Plans
 - Specifications 4.
 - 5. Invitation to Bid
 - 6. Instruction to Bidders
 - 7. Bid Data Sheet
 - Supplemental Bid Bulletins/Addenda if any
 - 9. Approve Budget for the Contract
 - B. Bid Form including its Eligibility/Technical Proposals and Financial Proposals, with addendum showing corrections, if any, made during the Bid Evaluation to arrive at the Calculated Bid.
 - C. Notice of Award of Contract and the Contractor's "Conforme" thereon.
 - D. Performance Security
 - E. Credit Line or Net Financial Contracting Capacity.
 - F. PERT/CPM Diagram and bar chart with S-curve.
 - G. Other documentary requirements
 - 1. Equipment Utilization Schedule
 - 2. Manpower Utilization Schedule
 - 3. Construction Method
 - 4. Construction Schedule and S-Curve
- In consideration of the payments to be made by the Entity to the Contractor 3. as hereinafter mentioned, the Contractor hereby covenants with the Entity to execute and complete the Works and remedy any defects therein in conformity with the provisions of this Contract in all respects.

ENGR. EDYLOU B. TEJIDO Provincial Engineer (Witness)

ENGR. ERNESTO C. VILLAS, JR.

SOSEP BUILDERS

8

PGDH - Provincial Accountant ALTHEA F. AGUTAYA As to Funds Availability

Ph.D. TO A. DOLOR, MPA. Provincial Governo

Republic of the Philippines Province of Oriental Mindory