



Republic of the Philippines
PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO
Provincial Capitol Complex, Calapan 5200, Oriental Mindoro

BIDS AND AWARDS COMMITTEE

**BAC RESOLUTION DECLARING SINGLE CALCULATED RESPONSIVE BID (SCRB) AND
RECOMMENDING APPROVAL OF AWARD OF THE CONTRACT
(INFRASTRUCTURE)**

Resolution No. 518, Series of 2021

WHEREAS, there is an infrastructure project funded through the **HFEP Sub-Allotment Fund #20-03-0105 (13M)** to be undertaken by the Provincial Government of Oriental Mindoro for the **Repair/Rehabilitation of Various Health Facilities in the Province of Oriental Mindoro damaged by Typhoon Tisoy at Pola, Pinamalayan, and Mansalay, Oriental Mindoro (Repair/Rehab of Various Health Facilities; Waygan HC, Mansalay- w/ removal of structures and obstruction, structural concrete, pre-painted metal sheets, cement plaster, doors & windows, and tile works. Tagumpay BHS, Pola-w/ removal of structures and pre-painted metal sheets. Pola RHU-w/ removal of structures, pre-painted metal sheets & painting works(steel). Puting Cacao BHS, Pola-w/ removal of structures, pre-painted metal sheets, ceiling works, painting works & tile works. Pahilahan BHS, Pola-w/ removal of structures, pre-painted metal sheets, ceiling works, doors & windows and painting works. Batuhan BHS, Pola-w/ removal of structures, pre-painted metal sheets, ceiling works & painting works; Matulatula BHS, Pola-w/ removal of structures, pre-painted metal sheets, doors & windows, ceiling works & painting works. Oriental Mindoro Central District Hospital, Pinamalayan-w/ excavation, form works, reinforced concrete works, roofing works, drywall, doors & windows and electrical works);**

WHEREAS, the Provincial Government of Oriental Mindoro thru its Bids and Awards Committee advertised the Notice of Invitation to Bid (IB No. CW-2021-508) in PhilGEPS Website on **October 29, 2021** and posted in the Provincial Capitol Complex, Bulletin Board, Camilmil, Calapan City on even date for the **Repair/Rehabilitation of Various Health Facilities in the Province of Oriental Mindoro damaged by Typhoon Tisoy at Pola, Pinamalayan, and Mansalay, Oriental Mindoro (Repair/Rehab of Various Health Facilities; Waygan HC, Mansalay- w/ removal of structures and obstruction, structural concrete, pre-painted metal sheets, cement plaster, doors & windows, and tile works. Tagumpay BHS, Pola-w/ removal of structures and pre-painted metal sheets. Pola RHU-w/ removal of structures, pre-painted metal sheets & painting works(steel). Puting Cacao BHS, Pola-w/ removal of structures, pre-painted metal sheets, ceiling works, painting works & tile works. Pahilahan BHS, Pola-w/ removal of structures, pre-painted metal sheets, ceiling works, doors & windows and painting works. Batuhan BHS, Pola-w/ removal of structures, pre-painted metal sheets, ceiling works & painting works; Matulatula BHS, Pola-w/ removal of structures, pre-painted metal sheets, doors & windows, ceiling works & painting works. Oriental Mindoro Central District Hospital, Pinamalayan-w/ excavation, form works, reinforced concrete works, roofing works, drywall, doors & windows and electrical works);**

WHEREAS, in response to the said advertisement, **one (1) prospective bidder/contractor** submitted application for eligibility and purchased bid documents;

1. WTL CONSTRUCTION

WHEREAS, the opening of bid was held at BAC Office, Provincial Capitol Complex, Calapan City on **November 19, 2021**, the bids were received until **8:30 am** and opened thereafter in accordance with the provisions of **R.A. 9184** otherwise known as "**Government Procurement Reform Act and its Implementing Rules and Regulations**";

WHEREAS, during the opening of Bid on **November 19, 2021** eligibility check was conducted to one bidder/contractor mentioned above and were found eligible by the BAC;

WHEREAS, the bid proposals submitted by **WTL CONSTRUCTION** was examined and found substantially complied with the technical and financial proposals, thereby making the bid proposals passed the preliminary examination of bid as the bid price read out as:

Bidder/Contractor	Bid Price As Read	Approved Budget for the Contract	% Variance from ABC
WTL CONSTRUCTION	1,052,079.21	1,054,454.75	0.23%