



BIDS AND AWARDS COMMITTEE

**INVITATION TO BID
IB NO. CW 2021 – 517-A**

Repair of 2 CL in Naujan Municipal HS – Bacungan Extension, Naujan, Or. Mindoro/Repair of 2 CL in Mabini ES – Annex, Naujan, Or. Mindoro and Repair of 2 CL in Laguna HS, Naujan, Or. Mindoro

1. The Provincial Government of Oriental Mindoro (PGOM) through the LGSF - DRRP Fund 2021 intends to apply the sum of **One Million One Hundred Ninety Eight Thousand Seven Hundred Sixty Six Pesos and 13/100 Only (Php 1,198,766.13)** being the approved Budget for the Contract (ABC) to payment under the contract for **"Repair of 2 CL in Naujan Municipal HS – Bacungan Extension, Naujan, Or. Mindoro/Repair of 2 CL in Mabini ES – Annex, Naujan, Or. Mindoro and Repair of 2 CL in Laguna HS, Naujan, Or. Mindoro"**. Bids received in excess of the ABC shall be automatically rejected at bid opening.

2. The PGOM now invites bids for **"Repair of 2 CL in Naujan Municipal HS – Bacungan Extension, Naujan, Or. Mindoro/Repair of 2 CL in Mabini ES – Annex, Naujan, Or. Mindoro and Repair of 2 CL in Laguna HS, Naujan, Or. Mindoro"**. Completion of the Works is **54 calendar days**. Bidders should have completed within five (5) years before the date of submission and receipt of bids, a single completed contract similar to the Project worth at least fifty percent (50%) of the ABC. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Repair of 2 CL in Naujan Municipal HS-Bacungan Extension, Naujan, Or. Mindoro

Approved Budget for the Contract: Php 399,715.72

Completion Period: 15 calendar days

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard	1.00ea
101(1)	Removal of Structure and Obstruction	1.00L.S
900	Structural Concrete (Class A, 28 days) & Masonry Works incl. plastering	1.00L.S
1047(1)a	Structural Steel Truss	1731.90kgs
1014(1)b2	Pre Painted Metal Sheets, Rib Type Long Span	171.00sq.m

Repair of 2 CL in Mabini ES - Annex, Naujan, Or. Mindoro

Approved Budget for the Contract: Php 399,773.41

Completion Period: 16 calendar days

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard	1.00ea
903(2)	Forms & Falseworks	1.00L.S
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	178.89sq.m
1032(1)c	Painting Works (Steel)	217.28sq.m
1047(1)a	Structural Steel Truss	1394.36kgs
1013(1)	Corrugated Metal Roofing	97.72sq.m

Repair of 2 CL in Laguna HS, Naujan, Or. Mindoro

Approved Budget for the Contract: Php 399,277.00

Completion Period: 23 calendar days

Item No.	DESCRIPTION	Qty/Unit
B.5	Project Billboard	1.00ea
101(1)	Demolition & Excavation	1.00L.S
903(2)	Scaffolding	1.00L.S
1003(1)a1	Ceiling, Fiber Cement Board, 4.50mm Metal Frame	122.24sq.m
1046(2)a1 & 1027(1)	Masonry, Plastering & Concrete Works	24.20sq.m
1013(1)	Corrugated Metal Roofing	204.12sq.m
1032(1)c	Painting Works (Roofing)	199.00sq.m