

provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)
IB No. CW- 2021- 550	B.5 Billboard	1.00 pc	9,429.02	9,429.02
	803(1) Lay-out, Clearing & Excavation	26.36 m ³	756.75	19,947.93
	804 Embankment & Gravel Bedding	62.00 cu.m.	743.15	46,075.30
	900(1) Structural Concrete (Class A, 28 days)	33.68 m ³	6,464.24	217,715.60
	902(1) Reinforcing Steel, Grade 40	4894.00 kg	66.66	326,234.04
	903(2) Formworks and Scaffoldings	1.00 l.s.	100,554.44	100,554.44
	1001(5)b Catch Basin, CHB	5.00 ea.	6,248.14	31,240.70
	1001(12) Septic Tank	1.00 l.s.	31,418.03	31,418.03
	1002(8) Plumbing Works	1.00 l.s.	74,067.58	74,067.58
	1003(1)a1 Ceiling Works	97.92 m ²	891.37	87,282.95
	1051(5) Railings	1.00 l.s.	87,099.07	87,099.07
	1006(1) Doors & Windows	24.20 m ²	3,103.25	75,098.65
	1014(1) & Roof Framing and Roofing Works	101.20 m ²	2,618.08	264,949.70
	1047(2)a Tile Works	90.76 m ²	1,146.15	104,024.57
	1027(1) Masonry & Plastering Works	300.15 m ²	880.78	264,366.12
	1032(1) Painting Works	614.92 m ²	266.30	163,753.20
	1100- Electrical Works	1.00 l.s.	45,565.50	45,565.50
	1103 Signage	1.00 l.s.	29,588.02	29,588.02
	TOTAL			Php 1,978,410.42

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ROMEL B. DEINLA**, the General Manager, for the **KASANGA CONSTRUCTION AND SUPPLIES**.


PROCURING ENTITY

CONTRACTOR

By:



HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


ROMEL B. DEINLA
General Manager

WITNESSES:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability