

Provisions of this Contract at the times in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit		Unit Cost (Php)	Total Amount (Php)
IB No. CW- 2022- 033	PART A FACILITIES FOR THE ENGINEER				
	A.1.1(3) Construction of Field Office for the Engineer	1.00	L.S	205,137.50	205,137.50
	PART B OTHER GENERAL REQUIREMENTS				
	B.9 Mobilization and Demobilization	1.00	lot	45,000.00	45,000.00
	B.8(1) Roadway Safety and Traffic Management	26.00	day	2,436.29	63,343.54
	B.4.1 Construction Survey and Staking	0.21	km	80,505.95	16,906.25
	B.7(1) Occupational Safety and Health	0.87	months	73,635.05	64,062.49
	B.5 project Sign Board	2.00	ea	6,529.71	13,059.42
	PART C EARTHWORKS				
	100(1) Clearing & Grubbing	1664.00	sq.m	15.23	25,342.72
	102(2)a Roadway Excavation (Surplus Common)	916.71	cu.m	168.20	154,190.62
	103(1)a Structure Excavation	83.94	cu.m	261.85	21,979.69
	104(1)b Embankment from Roadway Excavation	464.43	cu.m	285.82	132,743.38
	105(1)a Subgrade Preparation	219.00	sq.m	22.45	4,916.55
	PART D SUBBASE COURSE				
	200(1) Aggregate Subbase Course	303.42	cu.m	1,162.70	352,786.43
PART E SURFACE COURSE					
311(1)a1 PCCP - 200mm thk	1040.00	sq.m	1,251.89	1,301,965.60	
PART F DRAINAGE & SLOPE PROTECTION STRUCTURE					
505(5)2a Grouted Riprap (Class A)	177.74	cu.m	3,347.93	595,061.08	
TOTAL				Php 2,996,495.27	

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.


Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **CLYDE E. SOTTO**, the Authorized Managing Officer, for the **GEMWEALTH CONSTRUCTION AND TRADING CORPORATION**.

PROCURING ENTITY

CONTRACTOR

By:


HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


CLYDE E. SOTTO
Authorized Managing Officer

WITNESSES:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability