



Republic of the Philippines
PROVINCIAL GOVERNMENT OF ORIENTAL MINDORO
Provincial Capitol Complex, Calapan 5200, Oriental Mindoro

BIDS AND AWARDS COMMITTEE

NOTICE OF AWARD

March 10, 2022

MR. PATRICK A. TAGUINOD
Proprietor
SHANLEY CONSTRUCTION
Carreon St. Centro East, Santiago City, Isabela

Dear Sir:

Pursuant to **BAC Resolution No. 055, Series of 2022**, we are happy to notify you that the contract for the **Construction of Footbridge at So. Riverside, Personas, Calapan City, Oriental Mindoro (Construction of Bridge; Bridge length: 30.00 m; Bridge Width: 2.00 m; Length of project: 130.00 m; Project Station: Sta. 0+000.00- Sta. 0+086.00 (Embankment); Sta. 0+086.00- Sta.0+116.00 (Bridge); Sta. 0+116.00- Sta. 0+130.00 (Embankment))** is hereby awarded to your firm as the Bidder with the **Lowest Calculated Responsive Bid** at a contract price equivalent to **TWO MILLION NINE HUNDRED TWENTY SEVEN THOUSAND FIVE PESOS AND 74/100 ONLY (Php 2,927,005.74)**.

Project/ Number	Description	Quantity/ Unit		Unit Cost (Php)	Total Amount (Php)
PART B	OTHER GENERAL REQUIREMENTS				
B.4(5)	Bridge Survey and Staking	1.00	L.S.	18,000.00	18,000.00
B.5	Billboards	2.00	pcs	7,905.07	15,810.14
B.9	Mobilization & Demobilization	1.00	L.S.	50,000.00	50,000.00
PART C	EARTHWORK				
103(2)a	Bridge Excavation (Common Soil)	182.61	cu.m.	750.00	136,957.50
104(7)	Embankment from Structure Excavation	146.10	cu.m.	500.00	73,050.00
104(2)a	Embankment from Borrow (Common Soil)	379.70	cu.m.	1,050.00	398,685.00
PART F	BRIDGE CONSTRUCTION				
403(1)a	Steel Railings	60.00	L.M.	4,200.00	252,000.00
404(1)a	Reinforcing Steel, Grade 40	9378.55	kg.	62.00	581,470.10
405(1)a3	Structural Concrete, Class A 20.68 Mpa	50.49	cu.m.	13,250.00	668,992.50
PART G	DRAINAGE AND SLOPE PROTECTION STRUCTURE				
506(1)	Stone Masonry	25.23	cu.m.	4,850.00	122,365.50
PART H	MISCELLANEOUS STRUCTURE				
509(2)b	Sheet Piles (Cofferdamming)	165.00	L.M	3,695.00	609,675.00
		TOTAL		Php 2,927,005.74	

The project shall be completed within **Fifty seven (57) calendar days**, in accordance with the approved plans, specifications, and program of work.