

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)	
IB No. CW- 2022- 062	B.5 Billboard	1.00 ea.	7,663.60	7,663.60	
	101(1) Removal of Structure & Obstruction	1.00 L.S.	9,639.00	9,639.00	
	803(1)a Lay/ Stake-Out & Excavation	21.70 cu.m.	755.13	16,386.32	
	804(4) Embankment & Gravel Fill	12.32 cu.m.	874.15	10,769.53	
	900 Structural Concrete (Class A, 28 days)	38.80 cu.m.	5,773.65	224,017.62	
	902(1)a1 Reinforced Steel, Grade 40	5519.16 kgs	61.97	342,022.35	
	903(2) Forms & Falseworks	1.00 L.S.	126,950.00	126,950.00	
	401(1) Metal Railing	604.03 kgs	78.09	47,168.70	
	1100-1103 Electrical Works	1.00 L.S.	11,900.00	11,900.00	
	1046(2)a1 100 mm CHB Non load Bearing (Including Reinforcing Steel)	110.36 sq.m.	1,097.91	121,165.35	
	1010 & 1008(1) Doors & Windows	10.56 sq.m.	4,338.54	45,814.98	
	1032(1)a Painting Works (Masonry, Concrete & Slab Ceiling)	361.39 sq.m.	297.50	107,513.53	
	1032(1)c Painting Works (Steel)	118.88 sq.m.	144.24	17,147.25	
	1047(1)a Structural Steel Truss	1387.87 kgs	81.73	113,430.62	
	1014(1)b2 Pre-Painted Metal Sheets, RibType Long Span	80.05 sq.m.	739.17	59,170.56	
	1013(2)a2 Fabricated Metal Roofing Accessories, Gauge 26, Ridge Roll & Endwall Flasing	52.90 ln.m.	516.04	27,298.52	
	TOTAL			Php 1,288,057.93	

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **LEODEGARIO A. GUTIERREZ**, the Authorized Managing Officer, for the **ZOE BUILDERS AND SUPPLIES COMPANY**.


PROCURING ENTITY

CONTRACTOR

By:


HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


LEODEGARIO A. GUTIERREZ
Authorized Managing Officer

WITNESSES:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability