



BIDS AND AWARDS COMMITTEE

INVITATION TO BID
 IB NO. CW 2022 – 087

**Construction of 3 Classroom (7m x 9m) School Building with Basic Facilities at Sitio Proper,
 Barangay Panaytayan, Mansalay, Oriental Mindoro**

1. The Provincial Government of Oriental Mindoro (PGOM) through the LGSF – SBDP FY 2021 intends to apply the sum of **Seven Million Seven Hundred Forty Nine Thousand Eight Hundred Fifty One Pesos and 43/100 Only (Php 7,749,851.43)** being the Approved Budget for the Contract (ABC) to payment under the contract for “**Construction of 3 Classroom (7m x 9m) School Building with Basic Facilities at Sitio Proper, Barangay Panaytayan, Mansalay, Oriental Mindoro**”. Bids received in excess of the ABC shall be automatically rejected at bid opening.
2. The PGOM now invites bids for “**Construction of 3 Classroom (7m x 9m) School Building with Basic Facilities at Sitio Proper, Barangay Panaytayan, Mansalay, Oriental Mindoro**”. Completion of the Works is **400 calendar days**. Bidders should have completed within five (5) years before the date of submission and receipt of bids, a single completed contract similar to the Project worth at least fifty percent (50%) of the ABC. The description of an eligible bidder is contained in the Bidding Documents, particularly, in Section II. Instructions to Bidders.

Item No.	DESCRIPTION	Qty/Unit
PART I	FACILITIES FOR THE ENGINEER	
A.1.1(3)	Construction of Field Office for the Engineer	1.00L.S
PART III	OTHER GENERAL REQUIREMENTS	
B.7(2)	Occupational Safety and health Program	9.37mo
B.5	Project Billboard/Sign Board	1.00ea
PART III	CIVIL, MECHANICAL, ELECTRICAL, SANITARY/PLUMBING WORKS	
PART A	EARTHWORKS	
800(2)	Clearing and Grubbing	1.00l.s
801(1)	Removal of Structures and Obstruction	1.00l.s
803(1)a	Structure Excavation (Common Soil, Manual Excavation)	112.24m3
804(1)a	Embankment from Structure Excavation	39.40m3
804(1)b	Embankment from Borrow	53.23m3
804(4)	Gravel fill	12.54m3
PART B	PLAIN AND REINFORCED CONCRETE WORK	
900(1)c2	Structural Concrete (Footing and Slab on fill), Class A, 28 days	51.45m3
900(1)c3	Structural Concrete (Footing Tie Beam), class A, 28 days	18.45m3
900(1)c4	Structural Concrete (Column), Class A, 28 days	11.71m3
900(1)v5	Structural Concrete (Suspended Slab), Class A 28 days	7.92m3
900(1)c6	Structural Concrete (Beams/Girders), Class A 28 days	40.98m3
902(1)a1	Reinforcing Steel, Grade 40	17,153.57kg
903(2)	Formworks and Falseworks	722.59m2
PART C	FINISHING	
	C.1 Termite Control Works	
1000(1)	Soil Poisoning	16.00L
	C.2 Masonry Works	
1046(2)a1	100mm CHB Non-Load bearing (including Reinforcing Steel)	45.00m2
1046(2)a2	150mm CHB Non-Load Bearing (including Reinforcing Steel)	414.21m2
	C.3 Fabricated Materials	
1003(17)	Carpentry and Joinery Works	1.00l.s
1004(2)	Finishing Hardwares	1.00l.s
1009(1)a	Jalousie Window	1.00l.s
1010(2)a	Hollow Flush Door	14.70m2
1010(2)b	Wooden Panel Door	14.40m2
	C.4 Finishing Works	
1003(1)a1	Fiber Cement Board Ceiling on metal Frame	398.10m2
1018(1)	Glazed Tiles and Trims	27.30m2