

4. The Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying of defects wherein, the Contract Price or such other sum as may become payable under the provisions of this Contract at the times and in the manner prescribed by this Contract.

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)	
<b>IB No. CW- 2022- 089</b>	B.5 Billboards	1.00 pc	8,668.41	8,668.41	
	803(1)a Lay/ Stake Out and Excavation	10.50 cu.m.	791.69	8,312.75	
	414(1) Forms and Falseworks	700.00 bd.ft	74.46	52,122.00	
	902(1)a1 Reinforcing Steel, Grade 40	2103.40 kgs	63.80	134,196.92	
	900 Structural Concrete	20.19 cu.m.	7,157.48	144,509.52	
	1047(1)a1 Wooden Trusses	604.00 bd.ft	175.13	105,778.52	
	1014(1)b1 Pre Painted Metal Sheets	69.13 sq.m.	1,264.24	87,396.91	
	1046(1)a1 100 mm CHB Non Load Bearing (Including Reinforcing Steel) with plastering	141.05 sq.m.	1,047.55	147,756.93	
	1100-1103 Electrical Works	1.00 l.s.	54,973.59	54,973.59	
	1018(1) Glazes & Unglazed Tiles	13.05 sq.m.	1,396.60	18,225.63	
	1032(1)a & 1032(1)b Painting Works (Masonry, Concrete & Wood)	237.26 sq.m.	175.24	41,577.44	
	1010(4) Doors & Windows	1.00 l.s.	124,607.70	124,607.70	
	1002 Plumbing Works	1.00 l.s.	32,491.16	32,491.16	
	1001(6) & 1001(11) Catch Basin & Septic Vault (Concrete/CHB)	1.00 l.s.	36,378.73	36,378.73	
	<b>TOTAL</b>			<b>Php 996,996.21</b>	

**IN WITNESS** whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **RENATO T. DE LARA**, the Proprietor, for the **WTL CONSTRUCTION**.

PROCURING ENTITY

CONTRACTOR

By:

  
**HUMERLITO A. DOLOR, MPA, Ph.D.**  
Provincial Governor

By:

  
**RENATO T. DE LARA**  
Proprietor

WITNESSES:

  
**ENGR. EDYLOU B. TEJIDO**  
Provincial Engineer

  
**ALTHEA F. AGUTAYA**  
PGDH -Provincial Accountant  
As to Funds Availability