

The following items and quantities are included in the scope of works:

Project/ Number	Description	Quantity/ Unit	Unit Cost (Php)	Total Amount (Php)	
IB No. CW- 2022- 091	B.5	Billboards	1.00 pc.	9,806.00	9,806.00
	B.7	Occupational Safety & Health	9.37 months	17,600.69	164,918.47
	803(1)a	Lay/ Stakeout and Excavation	81.34 cu.m.	876.64	71,305.90
	1704(1)	Embankment from Borrow	7,984.00 cu.m.	456.89	3,647,809.76
	414(1)	Forms and Falseworks	1,700.00 bd.ft.	75.11	127,687.00
	902(1)a1	Reinforcing Steel, Grade 40	22,397.23 kgs	65.92	1,476,425.40
	900	Structural Concrete	284.16 cu.m.	6,820.50	1,938,113.28
	1046(1)a1	100mm CHB Non Load Bearing (Including Reinforcing Steel) with Plastering	623.85 sq.m.	1,243.04	775,470.50
	1047(1)	Structure Steel	1.00 L.S.	235,451.00	235,451.00
	SPL-I	Bamboo Stacks	1.00 L.S.	324,189.00	324,189.00
	SPL-II	Natural Thatch Roofing	577.26 sq.m.	296.34	171,065.23
	1100-1103	Electrical Works	1.00 L.S.	126,402.00	126,402.00
	1018(1)	Glazed and Unglazed Tiles	43-47 sq.m.	1,823.14	79,251.90
	1032(1)	Painting Works	1,137.26 sq.m.	193.91	220,526.09
	a,b,c				
	1026(1)	Peeble Washout Finish	1,016.77 sq.m.	573-35	582,965.08
	1051(1)	Railings	3,420.00 sq.ft.	248.57	850,109.40
	505(5)	Grouted Riprap (Class A)	560.88 cu.m.	3,765.65	2,112,077.77
	506	Stone Masonry	369.54 cu.m.	4,595.03	1,698,047.39
	807(2)	Softscape	1.00 L.S.	306,098.00	306,098.00
TOTAL			Php 14,917,719.17		

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first before written.

Signed sealed, delivered by **HUMERLITO A. DOLOR, MPA, Ph.D.**, the Provincial Governor for the Provincial Government of Oriental Mindoro.

Signed sealed, delivered by **ALEX D. LAQUI**, the Authorized Managing Officer, for the **ADL CONSTRAK**.

PROCURING ENTITY

CONTRACTOR

By:


HUMERLITO A. DOLOR, MPA, Ph.D.
Provincial Governor

By:


ALEX D. LAQUI
Authorized Managing Officer

WITNESSES:


ENGR. EDYLOU B. TEJIDO
Provincial Engineer


ALTHEA F. AGUTAYA
PGDH -Provincial Accountant
As to Funds Availability